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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN MATEO COUNTY NEAR
PACIFICA FROM 4.7 KM TO 3.7 KM SOUTH OF LINDA MAR BOULEVARD.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on January 11, 2005, instead of December 15, 2004.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 2, 4, 5, 24, 25, 30, and 51 are revised.  Half-sized copies of the revised sheets are attached for
substitution for the like-numbered sheets.

Project Plan Sheet 29A is added.  A half-sized copy of the added sheet is attached for addition to the project plans.

In the Special Provisions, Section 5-1.18, "PERMITS AND LICENSES," is added as attached.
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In the Special Provisions, Section 10-1.23, "MAINTAINING TRAFFIC," add the following paragraph after the first
paragraph.

"Attention is directed to "Permits and Licenses" elsewhere in these special provisions.  The Contractor
shall prepare and submit a traffic management plan in accordance with the permit requirement."

"Within 15 working days after the approval of the contract, the Contractor shall submit 3 copies of the
traffic management plan to the Engineer. The Engineer will have 20 working days to review the traffic
management plan. If revisions are required, as determined by the Engineer, the Contractor shall revise and
resubmit the traffic management plan within 10 working days of receipt of the Engineer's comments.  The
Engineer will have 5 working days to review the revisions.  Upon the Engineer's approval of the traffic
management plan, 4 approved copies of the traffic management plan, incorporating the required changes,
shall be submitted to the Engineer.  In order to allow construction activities to proceed, the Engineer may
conditionally approve the traffic management plan while minor revisions are being completed.  In the event
the Engineer fails to complete the review within the time allowed, and if, in the opinion of the Engineer,
completion of the work is delayed or interfered with by reason of the Engineer's delay in completing the
review, the Contractor will be compensated for resulting losses, and an extension of time will be granted, in
the same manner as provided for in Section 8-1.09, "Right of Way Delays," of the Standard Specifications."

"Full compensation for preparing the traffic management plan shall be considered as included in the
contract prices paid for the various items of work involved and no additional compensation will be allowed
therefore."

In the Special Provisions, Section 10-1.44, "PREPARE AND STAIN SHOTCRETE," the section "STAIN
APPLICATION" is replaced as follows:

"STAIN APPLICATION"
"Before applying stain to the sculpted shotcrete surface, stain shall be applied to a minimum of two 3.0

m x 3.65 m test locations designated by the Engineer.  The Contractor shall notify the Engineer not less
than 5 days prior to applying the stain material to the test areas.  The Engineer shall approve the appearance
at the test locations prior to commencement of staining operations on the remaining sculpted shotcrete
surfaces.  If ordered by the Engineer, additional staining test shall be performed until the specified finish
and color are obtained, as determined by the Engineer."

"Shotcrete surfaces to be stained shall be tested for acceptance of stain per the manufacturer's
recommendations prior to commencing work.  Any areas that resist accepting stain shall be cleaned as
approved by the Engineer."

"The stain shall be applied in conformance with the provisions for paint application in Section 59-
1.02,"Weather Conditions," of the Standard Specifications, except that application of stain will not be
permitted when the atmospheric or shotcrete surface temperature is at or below 10°C, or above 35°C."

"The stain shall be applied in conformance with the manufacturer's recommendations in a minimum of
3 separate applications of at least 2 multiple stain colors.  The first and second applications shall consist of
applying varying percent strength mixtures of base stain to match the natural rock colors of local geology.
The third application shall consist of applying accent stain.  The stain shall be applied uniformly, working
to avoid excessive rundown.  The stain shall be worked into the shotcrete surface in circular motions with a
nylon-bristled brush.  Drips, puddles, or other irregularities shall be worked into the shotcrete."
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In the Special Provisions, Section 10-1.54, "TEMPORARY ACCESS," is added as attached.

In the Proposal and Contract, the Engineer’s Estimate Items 4, 11, 12, 41, 42, 43, 44, 45, 47, and 48 are revised as
attached.

To Proposal and Contract book holders:

Replace pages 3 and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and 5
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



5-1.18  PERMITS AND LICENSES
Attention is directed to Section 7-1.04, "Permits and Licenses," of the Standard Specifications and

these special provisions.
The Department has obtained the following permits for this project:

A. U.S. Department of Interior Fish and Wildlife Service (USFWS) Section 7 ESA
Consultation December 2000/March 25, 2004

B. California Department of Fish and Game (CDFG)
C. San Mateo County Planning Commission Coastal Development Permit (CDP)
D. California Regional Water Quality Control Board
E. U.S. Army Corps of Engineers(USCOE)

Copies of these permits may be seen at the office of the Construction Program Duty Senior at the
District 04 Office, 111 Grand Avenue, Oakland, California 94612; telephone number (510) 286-5209;
email:  duty_senior_district04@dot.ca.gov.

Full compensation for conforming to the requirements in these permits shall be considered as included
in the prices paid for the various contract items of work and no additional compensation will be allowed
therefor.

CONTRACT NO. 04-1123C4
ADDED PER ADDENDUM NO. 3 DATED DECEMBER 9, 2004



10-1.54  TEMPORARY ACCESS
At the option of the Contractor, areas shown on the plans for temporary access may be developed to

facilitate the movement of large equipment and machinery. If the Contractor elects to develop the
temporary access area, all work shall be within the defined corridor limits bordered by temporary fence
(ESA).

TEMPORARY ACCESS PLANS
The Contractor shall submit to the Engineer, as provided in Section 5-1.02, “Plans and Working

Drawings,” of the Standard Specifications, a plan that details the work involved in developing access
through the defined corridor. At a minimum, the plan shall show all grading, drainage, surfacing materials,
fencing details, restoration work to remove access, and post construction stabilization.

Within 15 working days after the approval of the contract, the Contractor shall submit 3 copies of the
temporary access plans to the Engineer.  The Engineer will have 10 working days to review the temporary
access plans.  If revisions are required, as determined by the Engineer, the Contractor shall revise and
resubmit the temporary access plans within 10 working days of receipt of the Engineer's comments.  The
Engineer will have 5 working days to review the revisions.  Upon the Engineer's approval of the temporary
access plans, 4 approved copies of the temporary access plans, incorporating the required changes, shall be
submitted to the Engineer.  In order to allow construction activities to proceed, the Engineer may
conditionally approve the temporary access plans while minor revisions are being completed.  In the event
the Engineer fails to complete the review within the time allowed, and if, in the opinion of the Engineer,
completion of the work is delayed or interfered with by reason of the Engineer's delay in completing the
review, the Contractor will be compensated for resulting losses, and an extension of time will be granted, in
the same manner as provided for in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

Temporary access plans shall also contain proposals for restoring temporary access back to original
grades to match surrounding terrain. Restoration proposals shall apply to any improvements made to area
within the limits of existing temporary access.

MAINTENANCE
The Contractor shall maintain the temporary access throughout the contract or until removed and the

area restored. The Contractor shall prevent heavy erosion, rutting or migration of surfacing or supporting
soils from enroaching into ESA areas.  Any significant depressions resulted from settlement or heavy
equipment shall be repaired by the Contractor, as directed by the Engineer.

Temporary access shall be maintained to minimize tracking of soil and sediment onto the roadway.
Temporary access shall be repaired or replaced on the same day when the damage occurs.  Damage to the
temporary construction entrance resulting from the Contractor's vehicles, equipment, or operations shall be
repaired at the Contractor's expense.

Once the temporary access is no longer needed, any non organic materials and rock surfacing shall be
removed and disposed of as provided for in Section 7-1.13, "Disposal of Material Outside the Highway
Right of Way," of the Standard Specifications.  Following removal and disposal of materials, temporary
access areas shall be restored by ripping compacted areas to a depth of 0.3M, contour grading to conform
with adjacent areas and then lightly compacted.

Erosion control (Type D) materials shall be applied as provided for in the special provisions to
stabilize restored temporary access areas.

If the Contractor elects to develop the temporary access area shown on the plans, the Contractor shall
be responsible for the cost of all materials, equipment and work required to develop, maintain, restore and
stabilize temporary access at no expense to the State.

CONTRACT NO. 04-1123C4
ADDED PER ADDENDUM NO. 3 DATED DECEMBER 9, 2004



ENGINEER'S ESTIMATE
04-1123C4

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 033691 BIOLOGICAL MONITORING LS LUMP SUM LUMP SUM

2 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

3 070018 TIME-RELATED OVERHEAD LS LUMP SUM LUMP SUM

4 071325 TEMPORARY FENCE (TYPE ESA) M 1846

5 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

6 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

7 033692 STABILIZED CONSTRUCTION
ROADWAY

M3 2350

8 033693 CONSTRUCTION SITE DEWATERING
AND NON STORM WATER
DISCHARGE CONTROL

LS LUMP SUM LUMP SUM

9 033694 TEMPORARY HYDRAULIC MULCH
(BONDED FIBER  MATRIX)

M2 28 000

10 074029 TEMPORARY SILT FENCE M 540

11 033695 PERIMETER BARRIER (TYPE WM 1.8) M 341

12 033696 PERIMETER BARRIER (TYPE FROG) M 486

13 074032 TEMPORARY CONCRETE WASHOUT
FACILITY

EA 9

14 074033 TEMPORARY CONSTRUCTION
ENTRANCE

EA 4

15 074034 TEMPORARY COVER M2 7660

16 074035 TEMPORARY CHECK DAM M 88

17 033697 TEMPORARY DRAINAGE INLET
PROTECTION

EA 7

18 074037 MOVE-IN/MOVE-OUT (TEMPORARY
EROSION CONTROL)

EA 9

19
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

20
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

3
REVISED PER ADDENDUM NO. 3 DATED DECEMBER 9, 2004



Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41
(S)

203003 STRAW (EROSION CONTROL) TONN 24

42
(S)

203014 FIBER (EROSION CONTROL) KG 4543

43
(S)

203021 FIBER ROLLS M 2927

44
(S)

203024 COMPOST (EROSION CONTROL) M3 28

45
(S)

033703 MYCORRHIZAL INNOCULUM KG 467

46
(S)

203026 MOVE-IN/MOVE-OUT (EROSION
CONTROL)

EA 9

47
(S)

203040 SEED (EROSION CONTROL) KG 863

48
(S)

203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 1027

49
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 4

50
(F)

049760 ARCHITECTURAL SURFACE
(TEXTURED SHOTCRETE)

M2 5190

51
(S-F)

520101 BAR REINFORCING STEEL KG 74 800

52
(F)

530100 SHOTCRETE M3 1680

53 620909 450 MM ALTERNATIVE PIPE
CULVERT

M 85

54 620913 600 MM ALTERNATIVE PIPE
CULVERT

M 40

55 680933 200 MM PERFORATED PLASTIC PIPE
UNDERDRAIN

M 1590

56 033704 200 MM NON PERFORATED PLASTIC
PIPE UNDERDRAIN

M 240

57 681501 FURNISH AND INSTALL DRAIN PIPE
(HORIZONTAL DRAIN)

M 442

58 681502 DRILL HOLE (HORIZONTAL DRAIN) M 400

59 700858 900 MM BITUMINOUS COATED
CORRUGATED STEEL PIPE INLET
(2.77 MM THICK)

M 4.6

60 705336 450 MM ALTERNATIVE FLARED END
SECTION

EA 2
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